
:!~ CobbFendley
September27 2018

Mr. Kevin Padgett
Public Works Director
City of Seabrook
1100 Red Bluff Road
Seabrook Texas 77586

Re: Proposal for Construction Management and Inspection Services
Seabrook — State Highway 146 Utility Relocations
CobbFendley Project No. __________________

Dear Mr Padgett:

Cobb, Fendley & Associates, Inc. (CobbFendley) is pleased to submit this proposal to provide
Construction Management and Inspection Services for the State Highway 146 Utility
Relocations in Seabrook, Texas. CobbFendley proposes to provide the Scope of Services and
Compensation as outlined in the attached Exhibit A.

Thank you for the opportunity to submit this proposal. Please advise if you have any questions
or require additional information

Sincerely,

COBB, FENDLEY & AS Cl ES, INC.

Charles M. Eastland, P.E
Vice President

Attachments

This proposal accepted by:

CITY OF SEABROOK, TEXAS
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EXHIBIT A
SCOPE OF SERVICES & COMPENSATION

Cobb, Fendley & Associates, Inc.
Proposal for Construction Management and Inspection Services

State Highway 146 Utility Relocations

General

The Texas Department of Transportation (TxDOT) and the City of Seabrook have been working
to address utility relocations as a result of the expansion of State Highway 146 from Red Bluff
Road to south of NASA Rd 1. In September 2017, CobbFendley was authorized by the City of
Seabrook to prepare plans, specifications, and an estimate (PS&E) for the City’s water and
sanitary sewer facilities that are in conflict with TxDOT’s proposed roadway construction. The
PS&E documents were included in TxDOT’s overall PS&E for the roadway and let in May 2018.
Since the let date, TxDQT has hired RS&H to manage the construction of the overall roadway
project by the Contractor. RS&H will be focused on items as they relate to TxDOT’s interest.

The purpose of this scope of work is to provide the City of Seabrook with construction oversight
for only City owned facilities proposed to be relocated as included with the State Highway 146
plans from Red Bluff to south of NASA Rd 1. CobbFendley will be the City’s onsite
representative for the construction.

This is a project that has been a part of the City of Seabrook’s Capital Improvement Plan and is
referred to as CIP # W7 and WW8.

ProiectlLimits

The limits of the relocation are from Red Bluff to South of NASA Road 1 and are illustrated on
the attached Exhibit B.

BASIC SERVICES

Cobb, Fendley & Associates, Inc. (CobbFendley) will provide the following services as part of its
Basic Service:

Construction Management

• Attend the TxDOT pre-construction conference with the selected contractor

• Act as the City’s project representative for the City owned utilities being
constructed/relocated during the construction phase of the TxDOT project.

• Review and respond accordingly to all submittals as required by the contract
specifications.

• Respond to RFI’s submitted by TxDOT or TxDOT’s onsite representative as they
relate to the City’s utilities.

• Provide engineering and technical office personnel support throughout
construction. These office personnel, consisting of professional engineers and
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design staff, provide on-site support to address contractor’s questions, resident’s
concerns and conflicts uncovered in the field.

• Review the contractor’s installed quantities, evaluate the completion of work, and
make recommendations to the City.

• Visit the site at various stages of construction to observe the progress and quality
of executed work and to determine in general if such work is proceeding in
accordance with the contract documents but no less than six times monthly.

• Conduct a final inspection of the project and make a recommendation to the City

Construction Inspection

1. Provide one field construction observer (on-site representative) to observe the
progress of construction activities and to assist in the interpretation of plans and
specifications. It is anticipated that the on-site representative activities for this
project will operate in conjunction with other projects that will be running
concurrently with this project. The actual hours may vary depending on the level
of construction activity but are estimated to be, on average, 18 hours per week
throughout the construction phase. The estimated construction duration for the
projects is 10 months. It is probable that there will be times when critical
activities are being performed which may necessitate the services of an
additional site representative. In this event, to avoid any potential budget over
run, the site representation can be supplemented by the City’s staff.
CobbFendley personnel will coordinate with the City and the construction
Contractor regarding their construction activities and schedule.

2. The on-site representative shall maintain daily reports in a format satisfactory to
the City.

3. The on-site representative will attend meetings with the Contractor and the City
such as pre-construction conference, progress meetings, and other project
related meetings where his presence is requested by the City.

4. The on-site representative will take photographs of the construction progress and
of key items of concern.

5. The on-site representative will estimate quantities installed for use in reviewing
monthly pay estimates.

6. The on-site representative will aid in the coordination of activities of the testing
laboratory.

7. The on-site representative will coordinate with the City and the Contractor for
construction scheduling, resident notification and complaints.

8. The on-site representative will assist in the performance of a final inspection, the
preparation of a punch list and subsequent follow up inspections.
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Exclusions from the Scone of Services:

The services described above are the identified BASIC AND ADDITIONAL SERVICES for
this assignment. Other items that may arise during the course of the project that the CITY
may wish to add to the scope of services shall be deemed as SUPPLEMENTAL
SERVICES. CobbFendley shall undertake such additional services as assigned by the
CITY upon written direction from the CITY. Examples of such items are as follows:

1. Construction Materials Testing

2. Attending or conducting Public Meetings

3. Any other services not specifically included within the description of the Basic
Services or Additional Services as described above.

If supplemental services are requested by the City, CobbFendley will provide the City with
a separate proposal for the supplemental work.

D:~cfa\2O11\12OO1.seabrook\ENG\ProposaIs\SH146 Utility Relocations~cM&l\ProposaI\SH 146 Utility RelocationS CMI Proposal.doc
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BASIS OF COMPENSATION

BASIC SERVICES

The Compensation to be paid to CobbFendley for providing the BASIC SERVICES rendered
under this agreement shall be billed on an hourly basis according to the direct personnel
expense times a multiplier of 2.4, plus reimbursable direct expenses. Reimbursable expenses
and subconsultants will be subject to a 10% administration charge. (See Attachment C —

Manhour Estimate)

1. CONSTRUCTION MANAGEMENT (Not to Exceed) $30,960

2. CONSTRUCTION INSPECTION (Not to Exceed) $82.800

Subtotal $113,760
Reimbursable Direct Expenses

1. Reproduction, mileage, etc $2.551

TOTAL, Basic & Additional Services, Including Reimbursables $116,311

The Compensation for any other Additional Services which the City desires to be added to the
work scope of the project shall be negotiated. Subconsultant invoices will be subject to a 10%
administration charge. Services will be charged according to those personnel directly involved
in providing the service, and will be rounded to the nearest half hour.
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ATTACHMENT C

Manhour Estimate

Project Title: State Highway 146 Utility Relocations

Construction Management & Inspection Services

9126/2018

Construction Menaaer II Field Construction Observer

Project Duration 300 Days 10 months

HourslMonth

Construction Phase
Const,uction Manager II 144 $ 30960 24 12 12 12 12 12 12 12 12 24

Fieldconstructionobserver 720 $ 82800 20 60 80 100 100 100 100 80 60 20
Total CMI Labor Costs $ 113,760.00

Total EqulpiMIse Cost (See Below) $ 2,550.60

Total CMI Costs $ 116,310.60

Equipment and Misc Cost Items UnttslMonth

Month Month Month Month Month Month Month Month Month
Month I 2 3 4 5 6 7 8 9 10

Su~~lies $ - $ -

Cell Phoneslpeaers
Computer (hrslmonth)
Mileage @ $O.5451mi1e 4680 $ 2,551 1,560 1,560 1,560 1560 1.560 1.560 1,560 1.560 1,560 1,560
Subtotal $ 2,551

$ 2,551

List of classificatIons and rates ‘II

$215 $115

TOTALS Labor Cost Month Month Month Month Month Month Month Month Month Month
1 2 3 4 5 6 7 8 9 10

Notes:
(1) These Rates are Estimates, rates will be billed based on personnel directly involved
(2) Constnrction Manager hours are based on average 3 hours per week with 6 hours per week at begin and end of the project.
(3) Construction Observer hours are based on 25 hours per week during the peak of construction.
(4) Mileage is based on 20 trips for Constaiction Observer 6 trips for Construction Manager during a month.


